

Electronic Benefit Transfer (EBT) Project



Request for Proposal for EBT Services

Appendix N, Additional County Equipment

• • • • •
RFP-OSI-0530-204

May 2007

Table of Contents

N.1	Additional Administrative Equipment Requested by Counties	1
N.2	Additional Service Requested by Counties	3
N.3	Equipment Moves Requested by Counties	5

Appendix N, Additional County Equipment

This appendix provides information on the type and number of additional equipment requested by counties, the types of service requests made by counties, and the move requests requested by each county from the period August 2003 through December 2006.

N.1 Additional Administrative Equipment Requested by Counties

County	Additional Equipment Requested				
	PC	CAPS	Embosser (low vol.)	Embosser (high vol.)	BIO POS
Alameda					
Alpine					
Amador					
Butte					
Calaveras					
Colusa					
Contra Costa					
Del Norte					
El Dorado					
Fresno					
Glenn					
Humboldt					
Imperial					
Inyo					
Kern					
Kings					
Lake					
Lassen			1		
Los Angeles	1	1	1	1	
Madera					
Marin					
Mariposa					
Mendocino					
Merced					
Modoc					
Mono					
Monterey					
Napa					
Nevada					
Orange					
Placer					
Plumas					
Riverside					
Sacramento		1	2		
San Benito					
San Bernardino					
San Diego					

County	Additional Equipment Requested				
	PC	CAPS	Embosser (low vol.)	Embosser (high vol.)	BIO POS
San Francisco					
San Joaquin					
San Luis Obispo		1	1		6
San Mateo	1		1		
Santa Barbara					
Santa Clara					
Santa Cruz					
Shasta					
Sierra					
Siskiyou				1	
Solano					2
Sonoma					
Stanislaus		5			
Sutter					
Tehama					
Tuolumne					
Trinity					
Tulare					
Ventura					
Yolo					
Yuba					
CONSORTIA/STATE LOCATIONS					
CalWIN					
C-IV Data Center					
C-IV Production Data Center					
ISAWS Cannery					
ISAWS South					
LA NET					
LEADER					
EBT Project Office					

N.2 Additional Service Requested by Counties

This table presents data on additional service and/or contractor-executed equipment moves requested by counties. Note that this is service above and beyond regularly scheduled maintenance.

County	Service Requested				
	PC	CAPS	Embosser (low vol.)	Embosser (high vol.)	BIO POS
Alameda					
Alpine					
Amador					
Butte					
Calaveras					
Colusa					
Contra Costa		2	1	2	
Del Norte					
El Dorado					
Fresno	1	1	2	2	
Glenn					
Humboldt					
Imperial					
Inyo					
Kern					
Kings					
Lake					
Lassen					
Los Angeles					
Madera					
Marin					
Mariposa					
Mendocino					
Merced					
Modoc					
Mono					
Monterey					
Napa					
Nevada					
Orange					
Placer					
Plumas					
Riverside					
Sacramento					
San Benito					
San Bernardino					
San Diego					
San Francisco					
San Joaquin					
San Luis Obispo				1	

County	Service Requested				
	PC	CAPS	Embosser (low vol.)	Embosser (high vol.)	BIO POS
San Mateo					
Santa Barbara					
Santa Clara					
Santa Cruz					
Shasta					
Sierra					
Siskiyou					
Solano					
Sonoma					
Stanislaus					
Sutter				3	
Tehama	1		1		
Tuolumne					
Trinity					
Tulare					
Ventura					
Yolo					
Yuba	1		1	1	
CONSORTIA/STATE LOCATIONS					
CalWIN			1		
C-IV Data Center					
C-IV Production Data Center					
ISAWS Cannery					
ISAWS South					
LA NET					
LEADER					
EBT Project Office					

N.3 Equipment Moves Requested by Counties

EBT policy requires counties to notify the state of any intention to move or return EBT administrative equipment. The county may request to move the equipment itself or have the current EBT Contractor move the equipment. This table presents data on county-executed equipment moves.

County	Equipment Move
Alameda	
Alpine	
Amador	
Butte	
Calaveras	
Colusa	July 2006—embosser (county executed)
Contra Costa	October 2004—CAPS device (county executed) February 2005—county returned PC November 2005—county returned CAPS device February 2006—embosser (county executed); county returned PC
Del Norte	
El Dorado	November 2006—embosser (county executed)
Fresno	August 2003—PC, embosser, and CAPS (county executed) September 2003—removed 18 PCs February 2006—embosser (county executed)
Glenn	January 2006—embosser and PC (county executed)
Humboldt	February 2006—embosser (county executed)
Imperial	September 2003—embosser (county executed)
Inyo	
Kern	January 2006—embosser and CAPS device (county executed)
Kings	December 2006—embosser (county executed)
Lake	
Lassen	
Los Angeles	September 2006—six CAPS devices, four embossers, four PCs, and four PIN pads (county executed)
Madera	August 2006—embosser and CAPS device (county executed)
Marin	
Mariposa	
Mendocino	
Merced	March 2004—embosser (county executed)
Modoc	
Mono	
Monterey	August 2004—embosser and CAPS device (county executed)
Napa	
Nevada	
Orange	March 2004—PC and embosser (county executed) May 2006—embosser (county executed) September 2006—embosser (county executed)
Placer	
Plumas	February 2006—embosser (county executed)
Riverside	

County	Equipment Move
Sacramento	February 2004— embosser and CAPS device (county executed) April 2004—embosser and CAPS device (county executed)
San Benito	
San Bernardino	October 2005—embosser (county executed)
San Diego	October 2005—embosser (county executed)
San Francisco	
San Joaquin	
San Luis Obispo	
San Mateo	
Santa Barbara	
Santa Clara	
Santa Cruz	April 2005—embosser (county executed)
Shasta	
Sierra	
Siskiyou	
Solano	August 2005—county returned two PCs
Sonoma	November 2003—embosser (county executed)
Stanislaus	
Sutter	
Tehama	
Tuolumne	
Trinity	
Tulare	November 2006—embosser (county executed)
Ventura	February 2005—county returned embosser and CAPS device; moved embosser and CAPS device (county executed) March 2005—embosser and CAPS device (county executed) December 2006—embosser, PC, and CAPS device (county executed).
Yolo	May 2004—two embossers (county executed) June 2006—county returned PC
Yuba	
CONSORTIA/STATE LOCATIONS	
CalWIN	
C-IV Data Center	
C-IV Production Data Center	
ISAWS Cannery	
ISAWS South	
LA NET	
LEADER	
EBT Project Office	